AG Contract No. KR97-2457-TRN
ADOT ECS File No. JPA 97-157
Project: 1-17/Deser Hills T.I.
TRACS No.: H4575 01C

AGREEMENT
BETWEEN
THE STATE OF ARIZONA
AND
DEL WEBB'S COVENTRY HOMES CONSTRUCTION CO.

THIS AGREEMENT is entered into / 3 Lister, 1998, pursuant

to Arizona Revised Statutes, Sections 28-408 as amended, between the STATE OF ARIZONA, acting by
and through its DEPARTMENT OF TRANSPORTATION (the "State”) and, DEL WEBB'S COVENTRY
HOMES CONSTRUCTION CO., an Arizona corporation (“Del Webb™).

. RECITALS

1. The State is empowered by Arizona Revised Statutes Section 28-408 to enter into this
Agreement and has by resolution, a copy of which is attached hereto and made a part hereof, resolved to
enter into this Agreement and has delegated 1o the undersigned the authority to execute this Agreement
on behalf of the State.

2. Del Webb has by resolutions, copies of which are attached herelo and made a part hereof,
resolved to enter into this Agreement and has authorized the undersigned to execute this Agreement on
behaif of Del Webh.

3. Del Webb's affiliate, Anthem Arizona LLC., an Arizona limited liability company ("Anthem”), is
developing a phased master planned community {the “Anthem Community”) located east of Interstate 17
(I-17) between the proposed fraffic interchange (“TI"} at Desert Hills (also know as Honda Bow Road) and
the existing Tl at Pioneer Road. The plan for the Anthem Community designates primary access from |-
17 to the Anthem Community at the Desert Hills Tl

4. If the Desert Hills T! is not constructed in a timely fashion, it may delay development of the
Anthem Community. Therefore, Del Webb has agreed to design and construct the Desert Hills Tt, as
generally depicted in the right of way plans depicted on Exhibit “A", attached hereto and made a part
hereof, will be referred to as the "Project”.

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed as follows:




Page 2 JPA 97-157

il. SCOPE OF WORK

1. Del Webb will:

a. Prepare to State standards, design studies, construction plans, specifications material
reports, drainage reports, structural reports, environmental clearance, right of way plans,
construction cost estimates and any other documents required for construction bidding and
construction of the Project (collectively the "Plans”). Without limiting the foregoing, the Plans will
include the documents listed on Exhibit “B", attached hereto and made a part hereof.

b. Provide the State with copies of the Plans for review at the 100% tevel of completion.

c. After the Final Plans (defined in 1.3 a. below) have been approved by Del Webb and
the State, obtain from its engineer, an estimate (the “Pre-Bid Eslimate”) of the cost to construct
the Project in accordance with the Final Plans and will submit same to the State.

d. Pay all actual, out of pocket costs and expenses reasonably incurred in connection
with the construction of the Project, including all amounts due under the Construction Contract
awarded by Del Webb (the “Contract Price”), all cost increases due 1o change orders (which will
be subject to approval as provided herein), construction management fees, and a fee to the
Arizona Department of Transportation (*ADOT") to provide construction management oversight
{the “ADOT Fee"). The ADOT Fee shall be calculated based on the time devoted to the Project
by ADOT consultants and employees (calculated in the case of ADOT employees based on a pro
rata allocation of the employee's salary and employee related expenses) and actual out-of-pocket
expenses, but in no event will the ADOT Fee exceed three percent (3%) of the Contract Price.
The ADOT Fee will be paid following acceptance of the Project by the State and within fifteen (15)
days after receipt by Del Webb of an accounting from the State setting forth the amount owed and
the basis for determining such amount. Del Webb shall be permitted to audit any books and
records of the State related to calculations of the ADOT Fee.

e. As security for Del Webb’s agreement to pay the costs of constructing the Project, Del
Webb will provide the State with a surety bond issued by a company approved by the State in an
amount equal to the Contract Price. At Del Webb's request, the surety hond shall be partially
exonerated on a quarlerly basis, based on the portion of the Project remaining to be completed,
except the last 10% of the contract price shall not be exonerated untit the Contractor has been
fully paid and all disputes resolved, and upon Project certification and acceptance by the State.

f.  Be responsible for any claims by the Contraclor for extra compensation in excess of
the Contract Price

g. Administer the Project and cause the Project to be completed in accordance with the
Final Plans, the Construction Contract, the State policies and procedures itemized in Construction
Administration Scope of Work, attached hereto as Exhibit "C", and applicable Laws.

h. Notify the State in writing of any proposed contract modifications, change orders,
letter agreements or force account work necessary lo accomplish the Project, all of which shall be
subject to the State's approval, as provided below.

i Require the Contractor to complete the Project within one (1) year after the
Construction Contract is awarded, subject only to force majeure events (as provided in the
Construction Contract) and delays due to change orders approved by Del Webb and the State.
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j. Pursuant 1o Arizona Revised Statuies 28-6923 and the procedures outlined in same,
procure and administer a construction contract with an ADOT pre-qualified construction
contractor,

2. The State:

a. Acknowledges that it has reviewed and approved the drafts of the Plans described on
Exhibit C, which are 100% complete.

b. Wili review and approve and/or provide comments to the Plans at 100% level and
provide Del Webb with its review comments within thirty (30) days of receipt of said Plans. If the
State objects to the Plans within such 30-day period, Del Webb and the State, at Del Webb's
request, shall meet and confer to resolve any cbjections, and following any such meeting, Del
Webb shall include the agreed changes in the following plan submittal. Any review commenis
made to the revised Plans shall be made within 30 days of submittal and shall follow the
procedure outlined above.

c. Within ten (10) days after submittal of the Final Plans, will approve the Project for
construction,

d. Will inspect Del Webb's administration of the Project on a regular basis to ensure the
Project is completed in accordance with the Final Plans, the Conslruction Contract, State policies
and procedures and applicable Laws.

e. Will review and approve in writing of any proposed contract modifications, change
orders, letter agreements or force account work necessary to accomplish the Project. The State
will review such items within ten (10) business days after receipt of a written request from Del
Webb and if it objects to any such items, shall specify in writing the nature of its objection within
such 10-day period.

f  Will assist Del Webb in completing the Project within one (1) year after the
Construction Contract is awarded, subject only to force majeure events (as provided in the
Construction Contract) and delays due to contract modifications approved by Del Webb and the
State. Without limiting the foregoing, Del Webb will provide the State with the construction
schedule for the Project, and the State will perform all tests and take all actions for which it is
responsible so as not to delay the Project.

g. Upon completion of the Project, the State will maintain the Project.
3. Del Webb and State agree:

a. Once the Plans at the 100% leve! of completion have been approved by the State,
such Plans will be referred to as the "Final Plans”. The Final Plans wili not be amended, revised
or modified without Del Webb's and the State's prior written approval, which approval will follow
the procedure described in Section 2.e above.

b. Al bid documents, all construction contracts (collectively, the "Construction Contract")
and amendments, change orders and/or any other modifications thereto (all collectively, the
"Gonstruction Documents") will be approved jointly by Del Webb and the State in their reasonable
discretion prior to commencement of the bid or contract modification process.
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¢. ‘That prior to advertising the Project for bid, the State and Anthem will agree on the
legal description of the real property to be donated in fee title by Anthem to the State (the "Right
of Way Property"), and Del Webb will cause Anthem to execute a Warranty Deed (‘Deed”) for the
Right of Way Property in the form attached hereto as Exhibit E. Del Webb will cause Anthem to
deliver the Deed to the State upon the execution of this Agreement. After the Project has been
completed and accepted by the ADOT District Office, the State will recommend to the State
Transportation Board that it adopt a Resolution of Establishment, gstablishing the Project as a
State highway After such a resolution has been adopted, the State will accept the Deed and
record the Deed and Resolution consecutively. |If for any reason the Desert Hills Tl is not
constructed following delivery of the Deed, the State will return the Deed to Anthem.

d. To jointly resolve any disputes arising under the administration of the Construction
Gontract. Del Webb will notify the State in writing of any disputes.

e. Upon reasonable notice to Del Webb, State will have the right to audit all books and
records of Del Webb, relating to the Project, and Del Webb will make all such books and records
available for copying by State, at Del Webb's expense.

f At any time prior to the date when the Construction Contract is awarded, Del Webb
may take the following actions upon written notice to the State:

(1) Del Webb may suspend work on the Project by written notice to the State, in
which event this Agreement shall continue in effect, but any time periods for the performance of
actions required under this Agreement will be suspended until Del Webb notifies the State of ils
intent to resume the Project.

(2) Del Webb may terminate this Agreement for any reason whatsoever_prior to
commencement of construction, but Del Webb will be responsible for all costs reasonably incurred
by the State up to the time of termination, unless the reason for Del Webb's termination is due 10
the State's failure to comply with its obligations hereunder

g. That nothing herein will be construed to impose an obligation on the State to construct
any further interchanges in the immediate area.

Ill. MISCELLANEOUS PROVISIONS

1. This Agreement shall remain in force and effect until completion of said Project, except
that any provisions herein for maintenance, shall be perpetual.

2 This Agreement shall become effective upon both parties signing this Agreement.

3. This Agreement may be canceled in accordance with AR .S. Section 38-511.

4. The provisions of AR S. Section 35-214 are applicable to this Agreement.

5. In the event of any controversy between Del Webb and the State which may arise out of
this Agreement, the parties hereto agree to abide by required arbitration as is set forth for public

works contracts in A.R.S. Section 12-1518.

6. All notices or demands upon any party to this Agreement shall be in writing and shall be
delivered in person or sent by mail addressed as follows:
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If to the State.

Arizona Department of Transportation
Joint Project Administration

203 South 17 Avenue. Mall Drop 616E
Phocenix. AZ 85007

If 1o Del Webb:

Del Webb's Coventry Homes Construction Co @
Atin; Nick Taratsas. VP-kand-Development

14901 N Scottsdale Rd . Suite 200

Scottsdale. AZ 85254

With a copy 1o

Del Webb Corporation
Atin: General Counsel
6001 N 24th Street
Phoenix. AZ 85016

7 Attached hereto and incorporated hercin is the wrilten determination of each party's legal counsel that
such party is authorized under the laws of this state to enter into this Agreement

8 If cither party fails to perform its obligations hereunder. the non-defaulting party shall notify the
deflaulting party in writing and the defaulting party shall have five (5) days (or if such default cannot be cured
within five (5) days. a reasonable period of time not to exceed thirty (30) days) Lo cure its defaull

9 In the event of any lawsuit between Del Webb and the State arising out of the Project or this Agreement
in which a judgment or award has been obtained, the non-prevailing party shall pay to the prevailing party all
costs and reasonable attoneys' fees awarded by the court or arbitrator

10 Time is of the cssence of this Agreement

11 This Agrcement represents the entirc agreement of the parties relating lo the Project and supersedes and
replaces all prior agreements. whether written or oral. This Agreement shall not be amended except by wrilten
agreement exceuted by both parties

N WITNESS WHEREOF. the parties have executed this Agreement the day and year {irst abov writlen

DEL WEBB'S COVENTRY HOMES STATE OF ARIZONA
CONSTRUCTION CO., an Arizona Corporation Department of Transportation

f A 2
B}’ %'Z /4 / / /A)/‘/-’ﬁ,/
— INICK TARATSAS VICTOR m. MENDEZ/? E
Vice President band-Development— ‘X(A\/ Deputy State Engincer

By

8560ct98
PAOT-157
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STATE OF ARIZONA )
} ss.
County of Maricopa )

The foregoing instrument was acknowledged before me this /3 ﬂ"day of QQM , 1898,
by VICTOR M MENDEZ, Deputy State Engineer, on behalf of the State of Arizona, Department
of Transportation.

Q\Amot\‘ /QAJ ﬁW\Q,

NOtaryaPUbhc DFFICIAL SEAL
CYND! SELBY
o8 notary Pubiic - State of Arzona
My Commissipn Expires: 2% MARICOPA COUNTY
7ﬂ) [ 2007 ) My Comm. Expires July 1, 2002
r7
STATE OF ARIZONA }
) ss.
County of Maricopa )

L
The foregoing instru ent was ackn wiedgag bef;){? me this C? day of @0/7%&*/ 1998,
by A (e /iR Tiayad A, the Yice t¥es V@1 DEL WEBB'S COVENTRY HOMES
CONSTRUGTION CO., an Arizona corporation, on behalf of the corporation.

29 (beat SCorctooi

Notary Public™

: M. CAROQLE BECKER
EEr} Notary Public - Adzona
ety Matieopo Couniy

Semey Ty Comme, Expliss Jan 13, 2000

R TS

My Commissjon Expires:
£/e %’Zﬁésqﬁ‘ﬂ
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RESOLUTION

BE IT RESOLVED on this 17th day of September 1998, that |, the undersigned MARY E.
PETERS, as Director of the Arizona Department of Transportation, have determined that it is in
the best interests of the State of Arizona that the Department of Transportation, acting by and
through the Intermodal Transporiation Division, to enter into an agreement with Del Webb's
Coventry Homes Construction Co., for the purpose of defining responsibilities related to the
reconstruction of the Desert Hills Traffic interchange, all at Del Webb's expense.

Therefore, authorization is hereby granied to draft said agreement which, upon completion,
shall be submitted to the Deputy State Engineer for approvai and execution.

DAVID R ALLOCCO, P.E.
Assistant State Engineer
Engineering Technical Group
for MARY E. PETERS, Director



SECRETARY’S CERTIFICATE

I, Beth Jo Zeitzer, do hereby certify that | am the duly elected, qualified and acting
Assistant Secretary of Del Webb's Coventry Homes Construction Co., an Arizona
corporation, and as such Assistant Secretary have access to all the original records and
books of said Corporation and that the following is a true and correct copy of a unanimous
written consent adopted by the Board of Directors effective October 7, 1998, and that such
resolution has not been modified or rescinded and remains in full force and effect:

RESOLVED, that Thomas E. Lucas, Vice President; or Benjamin S.
Redman, Vice President; or Nickolas A. Taratsas, Vice President; as
authorized agents of this Corporation, are hereby authorized and
empowered for and on behalf and in the name of the Corporation to prepare,
execute and deliver any and all agreements, instruments, documents and
applications by and between the Arizona Depart of Transportation (the
“State”) and Del Webb's Coventry Homes Construction Co. which are
necessary or which the authorized agent determines to be advisable or
expedient in connection with the design and construction of the Desert Hills
Traffic Interchange (the “Project”), and

RESOLVED FURTHER, that in connection with the scope of work
under the Agreement, the authorized agents of this Corporation are
authorized and directed to prepare, execute and deliver any and all
agreements, certificates, instruments, documents, permits, applications or
forms, including amendments and modifications thereto, which are
necessary or which the authorized agents determine to be advisable
including, without limitation, design studies, construction plans,
specifications material reports, drainage reports, structural reports,
environmental clearance, right of way plans, construction cost estimates and
any other documents required for land development, construction bidding
and construction of the Project, and

RESOLVED FURTHER, that any and all actions by the foregoing

individuals taken prior to the date of this resolution are hereby ratified and
approved.

IN WITNESS WHEREOF, | have hereunto set my hand as the Assistant Secretary

of the Corporation on October 7, 1998, ‘

Béth Jo Z‘@?tzer@.}é%ant Secretary

{PE3JUADCCRSTRAUSTCER TINE RE WFD
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EXHIBIT B

AGREEMENT JPA 97-157

Alternatives Selection Report
Traffic Analysis Repori
AASHTO Report

Design Concept Report
Bridge Selection Report

Drainage Report

Geotechnical Report

Materials Design Report

Pavement Design Summary

Bridge Foundation Report

Environmental Assessment and Technical Documents
Construction Plans Including:

Roadway Plans and Profiles
Details Sheets

Drainage Plans and Profiles
Construction Sequence and Traffic Control Plans
Pavement Marking Plans
Signing Plans

Traffic Signal Plans

Lighting Plans

Retaining Wall Plans

Bridge Structure Plans

Box Cuivert Plans
Cross-Sections

Quantities

Cost Estimates

Special Provisions

Right of Way Plans
Clearances including:

AN

Environmental Clearance
Utility Clearance

Right of Way Clearance
Proiect Plans Approval



EXHIBIT C

DEL WEBB CORPORATION
ANTHEM PHOENIX

14901 NORTH SCOTTSDALE ROAD,
SUITE 200

SCOTTSDALE, ARIZONA 85254

CONSTRUCTION ADMINISTRATION

SCOPE OF WORK

DESERT HILLS TRAFFIC INTERCHANGE
(1117 AT HONDA BOW ROAD)

July 29, 1998

PROPOSED WORK:

The proposed work is located in Maricopa County at Interstate 17 Milepost
229.0, approximately 28 miles north of the City of Phoenix. The work
consists of roadway excavation; embankment construction; grading;
furnishing and placing aggregate base, portland cement concrete
pavement and asphaltic concrete pavement; an AASHTO girder bridge;
retaining walls; pavement marking, signing, traffic signals; drainage and
other incidental work.

2.1
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GENERAL SCOPE OF WORK

Del Webb shall assign the {-17/Desert Hills Tl project to a CONSTRUCTION
MANAGER, hereinafter called the PROJECT MONITOR, to be available o assist
the CONSULTANT administering this contract. The PROJECT MONITOR shall
be the Del Webb official representative on the project.

The CONSULTANT shall serve as an extension of Del Webb staff to administer
this construction contract in accordance with the policies, procedures and criteria
required by ADOT for highway and bridge construction, this project Scope of
Work, the project plans and specifications, ADOT Standard Drawings, and
appropriate ADOT manuals. The CONSULTANT shall provide sufficient trained
personnel to adequately and competently perform the requirements of this
project. The CONSULTANT shall also provide all vehicles, field office and office
supplies. A field laboratory with appropriate on-site and off-site materials testing
equipment may be required for this project, depending on the location of the
Contractor's proposed materials source..

The CONSULTANT shall be the sole authorized contact with the CONTRACTOR
during construction. Del Webb shall relay all information and requests for the
CONTRACTOR through the CONSULTANT.

The ADOT District Engineer and/or ADOT Censfruction Quality Assurance team
will conduct periodic inspections of the project inspection reports, construction
activities, materials logs and other items fo ensure the project is completed in
accordance with the policies, procedures and criteria required by ADOT for
highway and bridge construction, this project Scope of Work, the project plans
and specifications, ADOT Standard Drawings, and appropriate ADOT manuals.
The frequency of these inspections is anticipated to be every 2-4 weeks. The
resulis of these inspections will be conveyed to the CONSULTANT by the ADOT
staff member. If applicable, the CONSULTANT shall correct any deficiency
expressed by ADOT.

The CONSULTANT and the staff shall complete the construction administration
duties necessary for this project. All communications regarding questions and
issues which arise on this project will be coordinated with the CONTRACTOR,
the Design Engineer, and all involved project stakeholders. The CONSULTANT
will not be authorized to revise the project design and/or specifications without
prior approval of the Design Engineer, the ADOT District Engineer and ADOT
Technical Staff.

The CONSULTANT shall make the staff assigned {o this project available for an

overview presentation on office documentation for contractor invoicing, if
deemed necessary, to be provided by Del Webb personnel.
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An ADOT Consultant Handbook, developed from the ADOT Standards and
Specifications, ADOT Policies and Procedures Manual, Construction Manual,
Office Engineering Manual and the Materials Policy and Procedure Directives
Manual, Materials Preliminary Engineering and Design Manual, and the ADOT
Materiais Testing Manual shall be obtained by the CONSULTANT. A copy of
this Handbook shall be provided to the PROJECT MONITOR and Design
Engineer, and shall be available at the field office at all times.

The CONSULTANT is responsible to make all arrangements for the following:

« The Partnering Workshop, according to Section 104.01(b) of the 1990
Standards Specifications for Road and Bridge Construction and Guidelines of
Construction Bulletin CB 92-2.

* The Pre-Construction Conference, according to Section 108.03 of the 1990
Standard Specifications for Road and Bridge Construction, and the current
ADOT Construction Manual.

The CONSULTANT duties will include arranging, conducting and notifying all
stakeholders of these meetings.

The CONSULTANT providing construction administration services and the
CONTRACTOR performing project construction on this project cannot have the
same parent company or any corporate association.

All means of direct communication (i.e. beepers, cellular telephones etc.) for the
CONSULTANT'S key representative(s) shall be provided by the CONSULTANT
during the life of this contract, or for the duration of the construction contract
whichever is later.

LENGTH of SERVICES

The length of service shall be 365 calendar days from Notice to Proceed to
complete the project including ail project certification documentation, final
contractor payment, as-built plan completion, and ADOT acceptance of the
project.

STAFFING REQUIREMENTS

The CONSULTANT shall have the project personnel available as necessary for
all project duties. The CONSULTANT shall make adjustments in personnel to
satisfy the project requirements in accordance with the approved Project
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Schedule, or as the CONTRACTOR deems necessary for completion of the
project.

The CONSULTANT personnel assigned to this project must have prior ADOT
highway construction experience, and be able to perform in a proper and skillful
manner in all areas of work covered by this Agreement. The CONSULTANT
shall at all times maintain a good working relationship with the CONTRACTOR
throughout the duration of the project.

Any empioyee of the CONSULTANT or his SUB-CONSULTANT who, in the
opinion of the PROJECT MONITOR, does not perform his work in a proper and
skillful manner or is intemperate or disorderly shall, at the written request of the
PROJECT MONITOR, be removed immediately by the CONSULTANT and
shall not be employed again in any portion of the project work without written
approval of the PROJECT MONITOR.

The following positions are defined as "KEY PERSONNEL" by Del Webb:

RESIDENT ENGINEER

SURVEY PARTY CHIEF

TRAFFIC CONTROL SPECIALIST

CHIEF INSPECTOR

MATERIALS LABORATORY SUPERVISOR

FIELD OFFICE SUPERVISOR
NOTE: KEY PERSONNEL, AS DEFINED ABOVE AND AS IDENTIFIED IN
THE STATEMENT OF QUALIFICATION, SHALL. NOT BE REPLACED ON

THE PROJECT WITHOUT THE PROJECT MONITOR'S WRITTEN
APPROVAL.

Additiona!l positions may be identified as "KEY" if required on project with
written confirmation from the PROJECT MONITOR

RESIDENT ENGINEER:

The RESIDENT ENGINEER listed above shall be registered as a Civil Engineer
in the State of Arizona, and shall have prior ADOT experience as a Resident
Engineer on highway and bridge construction projects.
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Depending on project need the RESIDENT ENGINEER and other appropriate
key personnel! shall be available fo begin work within one week of the execution
of this Agreement, or as otherwise authorized by the PROJECT MONITOR.
The need of the RESIDENT ENGINEER and his key personnel on the project
will be according to the negotiated hours identified on the contract.

The RESIDENT ENGINEER shall be responsible for all tasks required for
completion of the project including, but not limited to:

1. To ensure the project surveys, materials testing and field inspection tasks
are performed in accordance with ADOT policies and procedures, and fo
assure the project is completed in accordance with the project plans and
specifications.

2. To interpret and explain the plans and specifications to the CONTRACTOR,
keep all conflicts to a minimum, and diplomatically settle any disputes with
the CONTRACTOR.

3. To inspect all phases of the project work to ensure construction quality and
conformance with the project specifications.

4 To measure and compute quantities and prepare progress and final
estimates for monthly payments to the CONTRACTOR.

5. To be responsibie for the activities and efficiency of the CONSULTANT
personnel performing tasks associated with the project, and ensure the
project is properly staffed to ensure the project is completed in accordance
with ADOT policies, procedures, directives and the project specifications.

6. To accept or reject the project work in accordance with Section 105 of the
Standard Specifications.

If the project is double-shifted with similar work demands on each shift, then the
CONSULTANT may be required to provide a second RESIDENT ENGINEER.
RESIDENT ENGINEER shall participate in the pre-bid conference, if one is held
with prospective CONTRACTORS.

SURVEY PARTY CHIEF:

The SURVEY PARTY CHIEF shall be experienced in the layout of major
highway projects and shall supervise all CONSULTANT staking under the
general direction of a registered Professional Engineer. Any survey to establish
right-of-way lines or markers must be performed by or under the immediate
direction of a registered Land Surveyor. Eighty percent (80%) of the
technicians performing the survey work shall be certified by the National
Institute for Certification in Engineering Technologies (NICET) at Level I or
above in the appropriate field. Percentage of (NICET) personnel may vary
dependent upon size of crew as approved by the PROJECT MONITOR.
Survey work to be done according to SECTION 925-3 of the 1990 Standard
Specifications for Road and Bridge Construction.
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TRAFFIC CONTROL SPECIALIST:

The CONSULTANT shall furnish a TRAFFIC CONTROL SPECIALIST other
than the RESIDENT ENGINEER or as otherwise authorized by the PROJECT
MONITOR.

The specialist assigned this task on this project shall be highly knowledgeable
in work zone traffic control procedures and thoroughly familiar with the ADOT
Traffic Control Manual for Highway Construction and Maintenance and the
1990 Standard Specifications for Road and Bridge Construction. This specialist
shall be assigned to inspect the work of the CONTRACTOR involving the
maintenance and protection of traffic requirements of the contract, and shall be
subject to be on-call 24 hours per day, seven (7) days a week. Daytime,
nighttime and weekend inspections shall be made and documented by the
TRAFFIC CONTROL SPECIALIST in accordance with ADOT requirements.

The PROJECT MONITOR must be provided the telephone number or other
means of communication of the RESIDENT ENGINEER and TRAFFIC
CONTROL SPECIALIST for emergency situations after hours, weekends and
holidays that may require immediate attention of the specialist

CHIEF INSPECTOR:

The CONSULTANT shall furnish a CHIEF INSPECTOR who has skills and
knowledge in analyzing, evaluating, researching, reading and interpreting a
variety of technical engineering data, that include the highway construction
plans, field survey data and quality control documentation.

This inspector must possess skills in oral and written communications to include
interpersonal relations as applied to contacts with contractors, ADOT staff and
representatives of other governmental jurisdictions and additional skiils in
organizing and prioritizing work assignments.

MATERIALS LABORATORY SUPERVISOR:

The MATERIALS LABORATORY SUPERVISOR qualifications shall be in
accordance with the requirements of Appendix A, Section 2.4 of this document.
Responsibilities shall include verification of all materials incorporated into the
project such as certifications, testing, documentation, and reporting of test
results. The Materials Laboratory Supervisor shall also coordinate with ADOT
Materials Section for the ADOT inspection and materials testing during the
fabrication of the precast, prestressed concrete bridge girders. The Materials
Laboratory Supervisor shall coordinate with the ADOT Area Laboratory
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Supervisor for materials acceptance testing performed by ADOT at Commercial
Materials Sources and Independent Assurance Testing.

The CONSULTANT shall provide sufficient trained personnel for on-site and off-
site materials testing whose qualifications shall be in accordance with the
requirements of Appendix A, Section 2.4 to adequately and competently
perform the requirements of this agreement. ADOT forms will be required to
document all materials test results, and all records shall be filed in accordance
with the procedures shown in the ADOT Construction Manual. All forms shall
be provided by the CONSULTANT.

FIELD OFFICE SUPERVISOR:

The FIELD OFFICE SUPERVISOR must be knowledgeable in computer usage
and highly experienced in analyzing and evaluating a wide variety of highly
technical engineering data, including construction plans, field survey, and
quality control documentation. Knowledge required should include skilis in
interpreting and implementing the 1980 Standard Specifications for Road and
Bridge Construction, ADOT policies, procedures, documentation, progress
reporting and regulations; also, skills in interpersonal relations, as applied to
contacts with contractors, ADOT staff and representatives of other
governmental jurisdictions. '

The CONSULTANT shall provide a computer capable of handling a
computerized logging system for the documentation and reporting of all
guantities, similar to the reporting system utilized by ADOT. Monthly invoices
from the CONTRACTOR shall be reviewed and approved by the FIELD
OFFICE SUPERVISOR AND RESIDENT ENGINEER prior to submittal to Del
Webb for payment.

All office supplies and equipment required to carry on the provisions of the

contract shall be furnished by the CONSULTANT. Forms required by ADOT
will be furnished by the CONSULTANT.
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CONSULTANT SERVICES

MATERIALS TESTING and VERIFICATION

The CONSULTANT shall provide a materials testing laboratory, testing
equipment and all materials necessary to perform all sampling and testing.
Materials and equipment shall include, but not necessarily be limited to,
vehicles for transporting personnel, testing equipment and ail other devices to
determine the quality and acceptability of materials and workmanship which will
be incorporated into the project unless otherwise specified.

The materials sampling and testing will be completed in accordance with the
current ADOT Materials Acceptance Sampling Guide Schedule and the ADOT
Materials Testing Manual for testing and verification. The CONSULTANT may
also be required to obtain and test random samples by the PROJECT
MONITOR if deemed necessary for acceptance, verification or quality
assurance testing. The CONSULTANT shall accomplish this by either using his
own personnel and equipmeni or by subcontracting the work to an outside
materials testing laboratory.

Whether the CONSULTANT provides his own laboratory or subcontracts the
work to a SUB-CONSULTANT, documentation must be made to the PROJECT
MONITOR in writing that the requirements of Appendix A have been met for a
materials testing laboratory, and is listed in the ADOT Directory of Eligible
Materials Testing Laboratories..

if the CONTRACTOR elects to use a non-commercial materials source, the
CONSULTANT may by responsible to locate and set up a field laboratory in the
immediate vicinity of the project on a site designated by Del Webb. The field
laboratory shall include all utilities such as electricity, water and all other utility
connections required to perform the materials sampling and testing activities as
required by the ADOT Materials Testing Manual..

The CONSULTANT will be required to coordinate with the ADOT Area
L.aboratory for the sampling and testing of all materials produced for this project
from a commercial materials source. Typically, all materials testing shall be
completed by the ADOT Area Laboratory if a commercial plant is part of a
continuous inspection program by an ADOT Area Laboratory.

Independent Assurance sampling and testing will be performed by the ADOT
Regional Laboratory in accordance with ADOT policy requirements.
independent Assurance sampling and testing will not be performed by the
same laboratory performing acceptance testing for this project.
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Asphaltic concrete mix designs will be prepared by the CONTRACTOR in
accordance with Section 406 of the 1990 Standard Specifications for Road and
Bridge Construction. The CONSULTANT shall provide verification testing and
approval of the CONTRACTOR’S proposed asphaltic concrete mix design, and
provide acceptance festing in accordance with the ADOT policies and
procedures.

Concrete mix designs, including any admixtures, shall be submitted by the
CONTRACTOR to the CONSULTANT and the PROJECT MONITOR for review.
Final approval of concrete mix designs proposed for this project will be
coordinated with the ADOT Phoenix District Materials Engineer. All field
adjustments required on concrete mix designs must be approved by the
PROJECT MONITOR.

NOTE: THE CONSULTANT OR SUB-CONSULTANT CANNOT PROVIDE
ANY MIX DESIGN SERVICES FOR THE CONTRACTOR.

All material tests results will be obtained by the CONSULTANT within the
requirements established in Appendix B of this document, and on forms
identified in the ADOT Materials Testing Manual, ADOT Materials Section
Policy and Procedures Directives Manual, or the ADOT Construction Manual.
All materials test results shall be logged and filed in accordance with the ADOT
Construction Manual. If available for this project, the CONSULTANT shall
utilize the ADOT computerized Materials Log software. :

Materials sampling frequency shall follow the requirements of the ADOT
Sampling Guide unless otherwise approved by the PROJECT MONITOR. The
frequency of split samples for correlation testing will be determined by
PROJECT MONITOR and the ADOT Area Laboratory, but will generally occur
at the approximate rate of one in five.

The split sample will be delivered to the designated laboratory location for
testing and evaluation within two (2) days from the sampling date unless
otherwise approved. A weekly up-fo-date materials log on all test results will be
maintained in the office utilizing ADOT computer sofiware if provided by ADOT,
At the end of construction of the project, the CONSULTANT shail submit a
completed and signed final sample checklist for the project, in addition to the
following signed certification:

“This is to Certify that:

The results of the tests on acceptance samples indicate that the
materials incorporated in the construction work and the construction
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operations controlled by sampling and testing were in reasonably close
conformity with the approved plans and specifications; such results
compare favorably with the results of the independent assurance
sampling and testing.

Exceptions to this certification are explained herein, or on attached sheet.”

SURVEYING

Construction survey will be provided by the CONTRACTOR, as described
under Section 925 of the 1990 Standard Specifications for Road and Bridge
Construction. The CONSULTANT shall be responsible for survey work
identified as work to be performed by the Department, as described under
Section 925-3 of the 1990 Standard Specifications for Road And Bridge
Construction.

Survey work shall include providing all control points for establishing
construction centerlines, structure locations, right-of-way boundaries and
project limits. All control points and bench marks shall be set in concrete. In
addition, the CONSULTANT will review and approve the CONTRACTOR's
written outline of his proposed methods of staking, marking of stakes, grade
control for various materials courses, referencing, structure control, and any
other procedures and controls necessary for survey completion.

The CONSULTANT shall make inspections and random checks of the
CONTRACTOR's staking according to Section 925-3 of the 1990 Standard
Specifications for Road and Bridge Construction at important stages of
construction, and shall document and order all improper work to be re-surveyed
by the CONTRACTOR.

NOTE: THE CONSULTANT OR SUB-CONSULTANT SHALL NOT PERFORM
ANY SURVEY WORK FOR THE CONTRACTOR AND SHALL NOT HIRE THE
CONTRACTOR'S SURVEY PERSONNEL TO PERFORM ANY SURVEY
WORK UNDER THIS CONTRACT.
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INSPECTION:

The CONSULTANT is responsible for inspecting the work of the
CONTRACTOR to ensure compliance with ADOT specifications on all contract
items.

Inspection of any commercial or contractor's materials plant operations will be
done by CONSULTANT unless stated otherwise by the PROJECT MONITOR.

NOTE: THE CONSULTANT IS NOT PERMITTED TO INCORPORATE OR
CHANGE THE INSPECTION TEAM PERSONNEL WITHOUT APPROVAL OF
THE PROJECT MONITOR. INSPECTOR'S HOURS SHALL PARALLEL THE
CONTRACTOR'S WORK SCHEDULE

Eighty percent (80%) of the CONSULTANT'S inspection team shall meet one
the following requirements:

a} Engineering-In-Training certified by the State
of Arizona with two years of highway
experience acceptable to the Department.

b)  An individua! with three years of highway
experience acceptable to the Department and
with a Bachelor of Science Degree in Civil
Engineering, Civil Engineering Technology or
Construction.

c) Highway Construction technician certified by
NICET.

d) A NICET certified Engineering Technician in Civil Engineering

Technology with five years of highway experience acceptable
to the Department.
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DOCUMENTATION

General

The CONSULTANT shall provide and setup an office with all equipment and
supplies necessary to perform the required administrative duties of this contract
on a site provided by Del Webb. The field office shall include all utilities, such
as electricity, water and all utility connections required to perform administrative
requirements of this contract.

The CONSULTANT will maintain separate and distinct records, files, all
necessary inspection diaries, log books, survey staking records, material test
resuits, and all needed documentation to justify all pay estimates in accordance
with ADOT Standards. All office documentation shall be input on a personal
computer or machine of similar capabilities provided by the CONSULTANT
using ADOT software.

Under the terms of this contract, the CONSULTANT will supply the required
software to properly administer the contract. CONSULTANT shall provide
hardware, operating systems, support and tfraining to all staff to include their
sub-contractor(s) in the use of such hardware and software.

ADOT Standards include, but are not limited to, the current Construction:
Manual, 1990 Standard Specifications for Road and Bridge Construction and
project Special Provisions, ADOT Materials Testing Manual, ADOT Materials
Policy and Procedure Directives Manual, ADOT Traffic Control Manual and all
other manuals which are referred to in the Construction Project Special
Provisions. The CONSULTANT shall provide a complete set of all pertinent
documents at the project field office at all times.

The CONSULTANT shall compile and submit in accordance with the current
Construction Manual, all reports, monthly and final estimates, records, as-built
plans, photographs, video recordings of various phases of construction and all
other data which may be required for proper completion of records of the
project.

A daily diary describing the progress of the work, specific problems
encountered, and all other pertinent information relative to the execution of the
project shall be prepared by each member of the CONSULTANT staff in
accordance with the current Construction Manual. A copy of the diary
information shall be filed in the CONSULTANT'S field office on a daily basis.

The CONSULTANT is responsible for field measurements and all other

pertinent information necessary to compile monthly and final quantity and pay
estimates, reports and as-built plans. Del Webb will furnish a large set and two
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(2) half size sets of plans to be used for as-built plans; for recording all
information of changes or additions to the original design as the work is being
completed.

WEEKLY MEETINGS

The CONSULTANT'S RESIDENT ENGINEER shall conduct weekly meetings
with the CONTRACTOR, SUBCONTRACTORS, PROJECT MONITOR,
DESIGN ENGINEER and all other stakeholders during the course of
construction, as outlined in SECTION 108-04 of the 1990 Standard
Specification for Road and Bridge Construction. These meetings shall be
recorded and produced in a written summary with copies of minutes provided to
all participants in attendance.

PAY ESTIMATES

The CONSULTANT will prepare intermediate and monthly pay estimates.
These estimates shall be prepared in accordance with instructions outlined in
the current Construction Manual, or in accordance with the Del Webb invoicing
procedures. .

PROGRESS REPORTS

The CONSULTANT will submit narrative progress reports {o the PROJECT
MONITOR, ADOT District Engineer and Design Engineer on a weekly and
monthly basis The weekly reports shall be delivered by Monday afternoon
following the week covered in the report, and they shall contain considerable
detail about activities on the project. The monthly reports shall be delivered by
the fifth of each month, and shall consist of a brief recap of the project progress
for the previous month.

MANAGEMENT STAFFING SCHEDULES

The CONSULTANT will be required to submit a management schedule each
week based on the CONTRACTOR's schedule. This schedule will show the
CONSULTANT'S manpower plan for the two-week period, as shown in the
CONTRACTOR'S weekly schedule, to cover the CONTRACTOR'S operation
A copy of the schedule shall be submitted to the PROJECT MONITOR by
Friday of each week for his approval. The schedule will indicate the type and
number of personnel anticipated to cover the CONTRACTOR'S operation for
each day of the two-week period.

2.14



EXHIBIT C

A Staffing Plan shall be prepared and submitted to the PROJECT MONITOR
prior to start of work based on the CONTRACTOR'S original construction
progress schedule. The CONSULTANT will provide updates to the staffing pian
on a monthly basis to project resource needs through the completion of the
project.

Monthly payroll reports distributing CONSULTANT labor cosis to whole hours,
and a summary report of expended work-hours utilizing shall be provided to the
PROJECT MONITOR. This work-hour summary report shall be provided with
the monthly invoice in a format provided by the PROJECT MONITOR.

CHANGE ORDERS and FORCE ACCOUNT WORK REQUESTS

As approved by the PROJECT MONITOR, the CONSULTANT will initiate and
create all CONTRACTOR'S Change Orders and Force Account Work
Requests, including written justification and cost analysis for each contract
modification. These contract modifications shall be delivered to the PROJECT
MONITOR for approval. After approval, the CONSULTANT shall obtain the
CONTRACTOR's signature, and return the forms to the PROJECT MONITOR
for final execution.

Any contract modification which involves a change fo the approved project
design or specifications shall be approved by the Design Engineer and ADOT
prior to initiation of the modification. The final contract modification shall be
approved and signed by the ADOT District Engineer

The PROJECT MONITOR shali be available, on request, fo assist the
CONSULTANT with the preparation of Change Orders,  Force Accounts,
Monthly Estimates, etc. This assistance will be considered an informational
service only to explain the flow of paperwork and the continuity of the work.
The CONSULTANT will be expected to follow-up on the paperwork flow in an
expeditious manner to avoid any delays in timely submittals of documentation
(i.,e. mix design submittal, claim specifications, etc.), correspondence,
conducting of meetings, and transmittal of responses o the CONTRACTOR
required to meet time constraints of the project. If, in the opinion of the
PROJECT MONITOR, the administrative requirements of this contract are not
being met, written notification will be given to the CONSULTANT outlining these
concerns and the necessary requirements to stay on schedule. After written
notification is presented and administrative requirements are still not being met,
the retention of future CONSULTANT billings will be increased to twenty-five
percent (25%) until requirements have been returned to acceptable practice.
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CLAIMS

CONTRACTOR'S construction claims will be evaluated on an individua! basis
by Del Webb to determine the extent of the CONSULTANT'S participation.

CONSTRUCTION COMPLETION ESTIMATES

When seventy-five percent (75%) of the contract time is used, the
CONSULTANT shall advise the PROJECT MONITOR if, in his opinion, he can
complete the project within the original time frame. If he feels he cannot, a
detailed analysis outlining the time needed to complete the project must be
submitted along with a request for an extension of time. This must be
completed and received by the PROJECT MONITOR prior to eighty percent
(80%) of the contract time being used.

if no unusual delays are anticipated, the CONSULTANT shall submit the final
estimate to ADOT within 30 days after the date of acceptance of the project by
ADOT in accordance with Section 1316 of the Construction Manual.

If unusual delays are anticipated, notification should be given to Field Reports
Branch according to Section 1316.03 of the Construction Manual. If after 60
days of the final acceptance of the project and Field Reports has not received
the final project documentation, all costs incurred by the CONSULTANT will not
be recoverable.

CERTIFICATION OF SUBSTANTIAL. CONFORMANCE

At the end of the project construction, the CONSULTANT PROJECT
MANAGER shall submit a signed certification that all work was completed in
substantial conformance with the Plans and Specifications and that all
payments were made for work performed at the bid prices agreed to in the
CONTRACT. At this time a set of completed as-built plans shall be submitted
by the CONSULTANT to Del Webb and ADOT with the signature of approval
from the RESIDENT ENGINEER.
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APPENDIX-A

SYSTEM FOR THE EVALUATION
OF TESTING LABORATORIES

April 8, 1998

SCOPE OF SYSTEM

The Arizona Department of Transportation (ADOT) System for the Evaluation of Testing
Laboratories has been implemented to formally qualify materials testing laboratories to
perform testing activities for ADOT. On all projects advertised/awarded by ADOT, the
materials testing laboratory must satisfy the criteria as specified below and be approved
by ADOT Materials Group prior to performing materials testing activities for the
Department. For Certification Acceptance projects that are advertised/awarded by a local
government agency, AASHTO accreditation in applicable test methods is sufficient.
Those laboratories submitting asphaltic concrete mix designs must also meet the
requirements of Materials Group Policy and Procedure Directive No. 96-6 and be
approved by the Materials Group Bituminous Engineer.. Eligible laboratories will be
periodically evaluated to verify compliance with the system. The system is administered
by the ADOT Materials Group Quality Assurance Section under authority delegated by
the State Engineer. The procedure will apply to any laboratory performing testing
activities for the Department, directly or as a subconsultant.

ADOT SYSTEM CRITERIA

The ADOT system acknowledges the mechanism for recognizing the competency of a
testing laboratory to perform specific tests on construction materials established by the
AASHTO Accreditation Program (AAP). AAP accreditation must be obtdined for all
AASHTO and ASTM test methods to be performed by the testing laboratory. Ior
AASHTO/ASTM test methods, if the laboratory is AAP accredited for those tests and if
the same AASHTO/ASTM test methods are successfully demonstrated to ADOT during
inspection, then ADOT will approve those observed AASHTO/ASTM test methods. For
Arizona test methods which are modifications of AASHTO/ASTM test methods, if the
laboratory is AAP accredited for the AASHTO/ASTM test methods which are modified
by Arizona test methods and if the Arizona test methods are successfully demonstrated to
ADOT during inspection, then ADOT will approve those observed Arizona test methods.
ADOT will also approve unique Arizona test methods successfully demonstrated to
ADOT during inspection.
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A copy of AAP accreditation certificates should be transmitted to the ADOT Materials
Group Quality Assurance Engineer immediately upon receipt by the testing laboratory.

The following requirements are in addition to Section 2, AASHTO Accreditation
Program Criteria, of the AASHTO Accreditation Program Procedures Manual:

2.1 Quality System Criteria is modified to add the following:

The laboratory shall have and maintain the current ADOT Materials Testing Manual.
The manual shall be readily accessible to all laboratory personnel.

2.2 On-Site Inspection and Qualitv Svstem Evaluation Criteria is modified to add the
following;:

For evaluation as an ADOT approved laboratory, the following permanently-based lab
facilities will be subject to inspection by ADOT at regular time intervals:

1. Any AASHTO accredited independent lab operating within Arizona or within 50
miles of Arizona borders.

2. Any satellite*, of an out-of-state AASHTO accredited lab, that is operating within
Arizona or within 50 miles of Arizona borders.

# “Satellite” laboratory facilities are permanently-based lab facilities working under the
authority, and AASHTO accreditation of a main lab facility.

Any portable lab facility belonging to an ADOT approved lab will be subject to
inspection by ADOT on a project-by-project basis.

ADOT inspection is required for any satellite or portable laboratory contracted to do
verification (acceptance) testing on an ADOT project. For satellile or portable
laboratories performing contractor quality control testing not used in the acceptance
decision on an ADOT project, inspection by ADOT is at the discretion of the Resident
Engineer. At least 10 days prior to any phase of construction requiring materials testing
by the laboratory, the Resident Engineer shall notify the ADOT Materials Group Quality
Assurance Engineer in writing to request inspection of a satellite or portable laboratory.
Satellite or portable laboratories contracted to do materials testing on ADQT projects
shall be set up and available for inspection by ADOT at least 5 days prior to any phase of
construction requiring materials testing by the laboratory. The lab must be completely
equipped for all phases of project-related testing.

The laboratory shall have written policy and procedures, as an addendum to their A A P.
Quality Systems Manual, that are acceptable to the Department, to assure portable and
satellite laboratory facilities performing testing activities on ADOT projects are capable
of providing testing services
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in compliance with applicable test methods, The policy and procedures should address
inspection and calibration of testing equipment as well as a correlation testing program
between the accredited laboratory and portable or satellite facilities.

The laboratory shall be open for inspection by Arizona Department of Transportation
personnel at anytime. The laboratory shall demonstrate, during periodically scheduled
on-site equipment and procedural inspections conducted by the ADOT Materials Group
Quality Assurance Section, the capability to perform tests according to the current ADOT
Materials Testing Manual for those testing services offered under the scope of this
system. A written response to any deficiences noted during the inspections shall be
submitted to the ADOT Materials Group Quality Assurance Engineer within 30 days of
notification. Failure to respond to noted deficiencies within the 30 day limit will be
grounds to negate ADOT approval.

Copies of AMRL and CCRL inspection reports and responses to any deficiencies shall be
transmitted to the ADOT Materials Group Quality Assurance Engineer within 60 days of

receipt of the inspection report.

2.3 Proficiency Sample Criteria is modified to add the following:

The laboratory shall participate in the ADOT proficiency sample program, performing at
least those test methods for which ADOT approval has been granted. A written response
to any deficiencies shall be submitted to the ADOT Materials Group Quality Assurance
Engineer within 30 days of notification. Failure to test more than 2 consecutive
proficiency samples that the lab is equipped to perform will be grounds to negate ADOT
approval. Failure to respond to deficiencies within the 30 day limit will be grounds to
negate ADOT approval.

Copies of AMRL and CCRL proficiency sample test result reports and responses to
deficiencies shall be mailed to the ADOT Materials Group Quality Assurance Engineer
within 60 days of receipt of the final report.

2.4 Personnel Qualification Criteria is modified to add the following:

An individual who is responsible for supervising sampling and testing shall meet the
requirements given in Table 1 for the appropriate field in which sampling and testing is
being performed.

An individual who performs actual sampling and testing shall meet the requirements

given in Table 2 for the appropriate field in which sampling and testing is being
performed.
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TABLE 1
SUPERVISOR REQUIREMENTS
Soils and Aggregate
Field Laboratory

Arizona Technical Institute (ATI) “Field” | Arizona Technical Institute (ATD

certification required plus one of (a) through

“Soils/Apgregate” certification required plus

(g) below. one of (a) through (g) below.

Asphaltic Concrete

Field Laboratory

Arizopa Technical Institute (ATI) “Field” | One of (a) through (g) below.

certification required plus one of (a) through

(g) below.
Concrete
American Concrete Institute (ACI) “Concrete Field
Testing Technician Grade I” certification plus one
of (a) through (g) below.
(a) Professional Engineer, registered in the State of Arizona, with one year of highway

()

(c)

(d)

()

(f)

(g)

materials testing experience acceptable to the Department.

Engineer-In-Training, certified by the State of Arizona, with two years of highway
materials testing experience acceptable to the Department.

Obtained a Bachelor of Science Degree in Civil Engineering, Civil Engineering
Technology, Construction, or related field acceptable to the Department; and with
three years of highway materials testing experience acceptable to the Department.

Certified by the National Institute for Certification in Engineering Technologies
(NICET) in the Construction Materials Testing field as an Engineering Technician
(Level III) or higher in the appropriate subfield in which sampling and testing is
being performed.

Certified by NICET in the Transportation Engineering Technology field as an
Engineering Technician (Level III) or higher in the Highway Materials subfield.

Certified by NICET as an Engineering Technician, or higher, in Civil Engineering
Technology with five years of highway materials testing experience acceptable to the
Department.

An individual with eight years of highway materials testing and construction
experience acceptable to the Department.
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TABLE 2
TECHNICIAN REQUIREMENTS

Soils and Aggregate

Field

Arizona Technical Institute (ATI) “Field”

certification.

Laboratory
Arizona Technical Institute (ATI)

“Soils/Aggregate” certification.

Asphaltic

Concrete

Field

Arizona Technical Institute (ATI) “Field”

certification.

Laboratory
Certified by the National Institute for

Certification in Engineering Technologies
(NICET) in the Construction Materials
Testing field as an Associate Engineering
Technician (Level II) or higher in the Asphalt
subfield.

Concrete

American Concrete Institute (ACI) “Concrete Field
Testing Technician Grade 1” certification.

2.5 Additional General Criteria is modified to add the following:

Copies of notification to AASHTO of changes in laboratory ownership, location, or
managerial personnel shall be transmitted to the ADOT Matenials Group Quality
Assurance Engineer within 60 days of when the change occurs. ADOT should also be
notified within 30 days of changes in supervisory and key technical personnel.

To be eligible to perform referee testing on ADOT projects as an independent testing
laboratory, the laboratory must provide proof to the Department of their independent
status by submitting a letter to the ADOT Materials Group Quality Assurance Engineer
indicating all individuals and corporations which have ownership of the laboratory. In
addition, the letter must indicate that each of the owners of the laboratory is devoid of any
ownership in contracting firms or materials suppliers who perform work for the

Department.

2.21

Douglas A. Forstie
Assistant State Engineer
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APPENDIX-B
Testing Requirements

All tests as required are to be performed on a daily basis, or as otherwise
directed by the PROJECT MONITOR.

All tests performed by the CONSULTANT'S laboratory shall he completed and
reported to the PROJECT MONITOR within the time guidelines given herein.

All tests must be run in accordance with the appropriate test procedures as
required in the various project contract documents.

Test results shall be reported to the PROJECT MONITOR within one working
day (8 working hours) after the results have been obtained by the lab.

Typical anticipated times, upon receipt of sample, are shown below for selected
tests:

TEST TIME
(Working Hours)
Sieve Analysis & plasticity index 12 Hours
Asphalt Viscosity 12 Hours
Concrete Cylinder Breaks 4 Hours
Asphaltic Concrete 12 Hours

(including Marshall density, moisture, Nuclear Asphalt
Content Determination, extraction, sieve analysis,
and voids analysis)

Steel Strength (Tensile) 4 Hours
Proctor Density (5 point) 12 Hours
Mineral Aggregate Gradations 4 Hours
Aggregate Base Gradations 4 Hours

individual listed in (f) or (g) above.

2.5 Additional General Criteria is modified fo add the following:

Copies of notification of AASHTO of changes in laboratory ownership, location,
or managerial personnel shall be transmitted to the ADOT Materials Section
Quality Assurance Engineer with 60 days of when the change occurs. ADOT
should also be notified within 30 days of changes in_supervisory and key
technical personnel.
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AGREEMENT JPA 97-157

95% Plans Documents

- » L L ] L] . - L - L] » -

Alternatives Seiection Report
Traffic Analysis Report

AASHTO Report

Final Design Concept Report
Final Bridge Selection Report
Final Drainage Report

Final Geotechnical Report

Final Materials Design Report
Final Pavement Design Summary
Final Bridge Foundation Report
Final Environmental Assessment and Technical Documents
Construction Plans Including:

Roadway Plans and Profiles
Detail Sheets

Drainage Plans and Profiles
Construction Seqguence and Traffic Control Plans
Pavement Marking Plans
Signing Plans

Traffic Signai and Lighting Plans
Retaining Wall Plans

Bridge Structure Plans

Box Culvert Plans
Cross-Sections

Quantities

. Cost Eslimate
14

Special Provisions

. Final Right-of-Way Plans

FebyiSaY DELTHE
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Escrow No.
When Recorded Return To

Exempt from Affidavit Arizona Department of Transportation,
By A.R.S. §42-1614-A-3 R/W Qperations Sec. (612E)

205 South 17th Avenue

Phoenix, AZ 85007-3212

ARIZONA DEPARTMENT OF TRANSPORTATION

WARRANTY DEED

the Grantar, for the consideration of TEN DOLLARS AND OTHER VALUABLE CONSIDERATION, does
hereby grant, convey and warrant to the STATE OF ARIZONA, by and through its Department of
Transportation,, the Grantee, that certain real property situated in County, Arizona,
more particularly described as:

SEE EXHIBIT “A” ATTACHED HERETO

AND BY REFERENCE MADE A PART HEREOF

Subject To current taxes and assessments, reservations and all easements, rights of way, covenants,
conditions, resirictions, liens and encumbrances of record.

PROJECT: SECTION: - PARCEL:
Comp! Trac No File Page
DatAut WD

{HOMIUFLESFORIMSWARNTY DED



Fxuigir F

The Grantor of the Grantor’s heirs shall have the right to repurchase the property herein described (or any remaining
portion thercof) pursuant to A R.S. §28-7099.
1998

20k -
IN WITNESS WHEREOF, this instrument is executed this - "day of /7 ¢ j LS

S

NOTARY CERTIFICATION
Capacity claimed by signer(s)
{1 INDIVIDUAL(S) 0 ATTORNEY-IN-FACT {0 TRUSTEE(S) 0 OTHER
ﬁi_ CORPORATE [0 PARTNERSHIP 00 GOVERNMENT OFFICER(S)

Avithe vy #V/_Z/C?}’][k_,, L. L. C
ENTITY(IES) REPRESENTED

Vice :Pa/@j kQZG.‘q/? —/"“

TITLE OF SIGNER
STATE OF f/? 120 Al )
. ) 88
COUNTY OF Mavy:copel)
Before me, M . p(.? e /@ JLec. /%,/ , the undersigned officer/notary

~ S {
on 77 (?a,ﬂL A0 199_§/personafly appeared \ﬁ(”: 17 Lq; - /)D@O'J'w{{ 30, % }ﬂ

/
/in Theis F?/v: zomd.. L. L

personally known -OR- (I proved to me to be the IN WITNESS, my hand and official seal.
person(s) whose namefs) isfare subscribed o the within *
instrument and acknowledge to me that he/she/they .
executed the same in histher/their authorized capacity(ies), 7?’ 7 . ﬂﬁ M m
and that by his/her/their signature(s) on the instrument the ’ : Sighature

person(s), or the entity on behalf of which the person(s)
acted, executed the instru

My commission expires:

Sxie ot Arzong

MARICGRa cou
NTY
My oo,

Approved by the Director
of the Arizona Department STATE OF ARIZONA

of transportation
199

199

Right of Way Manager

[MGLAFRESWORNMSWARNTY DED
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Description for Fee Estate

PARCEL NO. 1

That portion of the Northwest Quarter (NW¥%) of Section 15, Township 6 North, Range 2 East of the Gila
and Salt River Base and Meridian, Maricopa County, Arizona described as follows:

Commencing at the Northwest corner of said Section 153;

thence along the North line of said Section 15, South 89°50'40" East 1827.27 feet to the existing Survey and
Construction centerline of Interstate Highway 17 (PHOENIX-CORDES JUNCTION HIGHWAYY):

thence along said existing centerline, South 5°21'40" East 116.64 feet;

thence South 84°38'20" West 438.24 feet to the POINT OF BEGINNING on the existing Westerly right of
way line of said Interstate Highway 17;

thence along the existing Westerly right of way line of said Interstate 17 North 0°09'20" East 158.23 feet to
the North line of said Section 15;

thence along the North line of said Section 15, North 89°50'40" West 12 45 feet;
thence South 10°59'48" West 156.81 feet to the proposed Southerly right of way line of Honda Bow Road;

thence along said proposed Southerly right of way line, South 84°06'00" East 42.15 feet to the POINT OF
BEGINNING on the existing Westerly right of way line of said Interstate Highway 17.

(continued)
Exhibit "A"
Page 1

PROJECT: I-17-1-718 SECTION: DESERT HILLS T.I PARCEL: 7-8506
17 MA 229 H4575 01R DMIM 7/98




Fxuigr £

PARCEL NO. 2

That portion of the Northwest Quarter (NWY4) of Section 15, Township 6 North, Range 2 East of the Gila
and Salt River Base and Meridian, Maricopa County, Arizona described as follows:

Commencing at the Northwest comer of said Section 15;

thence along the North line of said Section 15, South 89°50'40" East 1827.27 feet to the existing Survey and
Construction centerline of Interstate Highway 17 (PHOENIX-CORDES JUNCTION HIGHWAY);

thence along said existing centerline, South 5°21'40" East 307.84 feet;

thence South 84°38'20" West 357.98 feet to the POINT OF BEGINNING on the existing Westerly right of
way of said Interstate Highway 17,

thence along said existing Westerly right of way line, South 36°4524" East 234.15 feet;

thence continuing along said existing Westerly right of way line, South 24°39'04" East 211.90 feet;
thence continuing along said existing Westerly right of way line, South 6°30'25" East 500.10 feet;
thence continuing along said existing Westerly right of way line, South 5°21'40" East 450.13 feet;
thence North 8°28'07" West 350.52 feet;

thence North 17°16'55" West 459.92 feet;

thence North 14°26'57" West 556.99 feet to the POINT OF BEGINNING on the existing Westerly right of
way of said Interstate Highway 17.

(continued)
Exhibit "A"
Page 2

PROJECT: 1-17-1-718 SECTION: DESERT HILLS T.I. PARCEL: 7-8506

17 MA 229 H4575 01R DMIM 7/98
PARCEL NO. 3
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That portion of the Northwest Quarter (NW'%) of Section 15, Township 6 North, Range 2 East of the Gila
and Salt River Base and Meridian, Maricopa County, Arizona described as follows:

Commencing at the North Quarter corner of said Section 15;

thence along the North line of said Section 15, North 89°50'40" West 816.39 feet to the existing Survey and
Construction centerline of Interstate Highway 17 (PHOENIX-CORDES JUNCTION HIGHWAY);

thence along said existing centerline, South 5°21'40" East 1908.95 feet;

thence North 84°38'20" East 148.00 feet to the POINT OF BEGINNING on the existing Easterly right of
way of said Interstate Highway 17;

thence along said existing Easterly right of way line, North 5°21'40" West 1101.18 feet;

thence continuing along said existing Easterly right of way line, North 5°07'45" East 567.32 feet:
thence South 83°19'40" East 140.87 feet;

thence South 3°08'40" East 227.31 feet;

thence South 5°56'56" West 868.25 feet;

thence South 1°03'28" West 554.59 feet to the POINT OF BEGINNING on the existing Easterly right of
way of said Interstate Highway 17;

Exhibit "A"
Page 3

PROJECT: [-17-1-718 SECTION: DESERT HILLS T1L PARCEL: 7-85006
17 MA 229 H4575 01R DMIM 7/98
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APPROVAL OF

DEL WEBB'S COVENTRY HOMES CONSTRUCTION CO.

ATTORNEY

| have reviewed the attached proposed agreement, between the DEPARTMENT OF
TRANSPORTATION, INTERMODEL TRANSPORTATION DIVISION, and the DEL WEBB'S
COVENTRY HOMES CONSTRUCTION CO., and declare this agreement to be in proper form
and within the powers and authority granted to Del Webb's Coventry Homes Construction Co.,

under the laws of the State of Arizona.

7 2w day of @fyﬁbb , 1998,

A

Altorney

DATED this




